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PART A MANDATORY REQUIREMENTS 
 
1. NOTICE TO DESIGN-BUILD ENTITIES 

 
The City of Gonzales (hereinafter ”the City”) intends to contract with a Design-Build Entity to design and 
construct the Gonzales Community Center Complex (“Project” or “Community Center”). The Project will 
be located on Gabilan Court at 5th Street, Gonzales, California.  The Community Center will provide a 
flexible, vibrant facility and hub for the community, supporting social needs of all kinds, with operations 
and ongoing maintenance enabling independent use of various activity spaces, and minimizing 
operational costs while increasing benefits to the entire community. 
 
The Project is approximately 23,000 square feet with approximately 3.6 acres of sitework.  The 
construction value of the Design-Build Contract will be approximately $20 to $22 Million. 

 
The Pre-Qualification Questionnaire and other documents including addenda will be posted to the City 
website at:  https://gonzalesca.gov/engaged-community/gonzales-community-center-complex 

 

For information, please contact Robert Kagiyama of Swinerton Management & Consulting via e-mail 
only at rkagiyama@swinerton. com.  Please include in your request your Company Name, Contact 
Person, Mailing Address, e-mail address, office and mobile telephone. 

 
As distribution of this document is by email, outside plan rooms and other means, it’s the Design-
Build Entity’s responsibility to advise Robert Kagiyama that you need to be included on the official 
distribution list for the project to receive any addenda. 
 
Responses to this Pre-qualification questionnaire should be mailed or delivered as follows: one (1) 
unbound, five (5) bound hard copies and one (1) electronic copy in PDF format that is less than 15 
MB file size of their filled-out questionnaire (with firm’s name and address clearly and conspicuously 
marked on the outside) to: 
 
Patrick Dobbins 
Public Works Director/City Engineer 
City of Gonzales 
PO Box 647 
147 Fourth Street 
Gonzales, CA 93926 

 
 
2. PROCESS AND INFORMATION 

 

BACKGROUND: 
 
Constructing a Community Center in Gonzales has been considered for the last 20 years.  Over the  
last two years, interest in building a Community Center grew and a 0.5% sales tax increase (Measure  
X) was placed on the November 2020 ballot and was approved by the voters.  Passage of Measure  X  

https://gonzalesca.gov/engaged-community/gonzales-community-center-complex
mailto:rkagiyama@swinerton.com
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will provide approximately $13 million toward the facility, which is significant funding for  
the project.  $5 million for the Teen Innovation Center was included in the 2021/22 State budget.  City 
staff is in the process of developing a finance plan identifying other funding sources for the project. 
 
The site for the facility is on Gabilan Court, a city-owned parcel along Fifth Street located just  
east of Fairview Middle School and across from Gonzales High School.  The 3.6-acre site is  
adjacent to the Joint Use Gym that is a shared facility between the City and the Gonzales Unified  
School District. 
 
In 2013, very limited architectural drawings were prepared for the Community Center, along with the  
following Technical Studies: 
1.    Geotechnical Investigation 
2.    Environmental Site Assessment Phase I 
3.    Environmental Site Assessment Phase II 
4.    Site Civil drawings 
5.    Traffic and Parking Analysis 
6.    Acoustic Study 
7.    Photometric Lighting Study 
 
Gabilan Court is an ideal site for the Community Center, Library and Teen Innovation Center, as it is near 
the center of town, and close to the high school, middle school, and elementary school.  
 
The Community Center Complex is envisioned to encompass the following elements: 
 

1. 12,000 to 15,000 SF Community Center with a large multi-purpose room, in-door/outdoor 
stage, flexible meeting rooms, commercial kitchen, and outdoor spaces 

2. 6,000 SF Monterey County Free Library (to be relocated from the Gonzales Shopping Center) 
3. 5,000 SF Teen Innovation Center (added to the Community Center layout in 2020) 
4. On-site parking, landscaped areas and outdoor activity spaces.  

 
A design criteria A/E team has been retained by the City of Gonzales to provide building program, 
design criteria, and basis of design documents.  The above elements may be revised, based on a final 
building program to be approved by the City.  
 
In order to implement the Project, the City is seeking Pre-Qualification Questionnaires from qualified 
teams to provide Design-Build services for the Gonzales Community Center. 

 
TIMETABLE: 
 
Per Sections 22160‐22169 of the California Public Contract Code, the City of Gonzales has the statutory 
authority to deliver projects using an alternative method of bidding and building construction projects 
commonly referred to as ‘Design-Build.’  This pre-qualification questionnaire is the first step in the 
selection process, with the following timetable, subject to change: 
 

07/30/2021  City issues DBE Prequalification Questionnaire 
08/20/2021 at 1:00PM Non-mandatory Pre-qualification Conference and Site Visit 
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08/23/2021 at 4:00PM Deadline for final questions 
09/16/2021 at 4:00PM DBE Prequalification Questionnaires due 
10/04/2021 at 6:00PM City Council Meeting for presentation of submitted SOQs 

and Selection of three Pre-qualified Design-Build Entities 
(DBE’s) 

11/15/2021 at 6:00PM City Council Meeting for approval of Programming and 
Design Criteria 

11/18/2021  City issues Request for Proposal to three Prequalified DBE’s 
12/15/2021 Pre-proposal meeting 
January 10 – 28, 2022 Confidential meetings (2 for each DBE) 
02/17/2022 at 4:00PM DBE Proposals due 
03/03/2022 Interview DBE Teams 
March 4-25, 2022 Select DBE with Best Value Proposal and negotiate Best and 

Final offer 
04/18/2022 City Council Meeting for award of contract with top ranked 

DBE 
04/25/2022 City issues Notice to Proceed to selected DBE 

 Dates are subject to change 
 

SUBMITTAL PROCESS:  
 
Pre-qualification questionnaires shall be made on the attached forms furnished by the City (and 
supplemental information as allowed). Any deviation from the Pre-Qualification Questionnaire form or 
failure to provide the required information may be considered non-responsive and grounds for 
rejection of the Pre-Qualification Questionnaire. 

 
Members of the Design-Build Entity’s team must be determined to be pre-qualified for the Design-Build 
Entity to be eligible to compete for the Project.  Only Design-Build Entities including a team member 
with a California General Building Contractor License, “A” or “B” Classification, and a Public Works 
Contractor Registration through the Department of Industrial Relations (DIR), who have been approved 
through this pre-qualification process will be eligible to compete for the Project.  If any team member is 
not pre-qualified, the Design-Build Entity will not be qualified.  Pre-qualification submittals for past 
projects with the City or for other public agencies are not applicable. 

 
Full Opportunity: The City hereby affirmatively ensures that Disadvantaged Business Enterprises (DBE), 
Small Local Business Enterprise (SLBE), Small Emerging Local Business Enterprise (SELBE) and 
Disabled Veterans Business Enterprise (DVBE) firms shall be afforded full opportunity to submit 
qualifications in response to this notice and will not be discriminated against on the basis of race, 
color, national origin, ancestry, disability, gender, transgender status, political affiliation, or religion in 
any consideration leading to the award of contract. No qualified disabled person shall, on the basis of 
disability, be excluded from participating in, be denied the benefits of, or otherwise by subjected to 
discrimination in any consideration leading to the award. 
 
Restrictions on Lobbying and Contacts: From the period beginning on the date of the issuance of this 
Pre-qualification Questionnaire and ending on the date of the award of an agreement to a Design-Build 
Entity, no person, or entity submitting a response, nor any officer, employee, representative, 
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agent, or consultant representing such a person or entity shall contact through any means or 
engage in any discussion regarding this Pre-qualification Questionnaire, the evaluation or selection 
process/or the award of contract with any member of the City, City Council, or any member of a City 
selection committee. Any such contact, except as provided herein, shall be grounds for the 
disqualification of the Design-Build Entity. 

 
Limitations: This Pre-qualification Process is neither a formal request for bids, nor an offer by the City 
to contract with any party responding to this Pre-qualification Questionnaire. The City makes no 
representation that participation in the Pre-qualification process will lead to an award of contract. The 
City shall in no event be responsible for the cost of preparing any response to this Pre-qualification 
Questionnaire. The City reserves the right to reject any or all pre-qualification questionnaires and to 
waive any irregularities in any responses received at its sole discretion. 

 
Pre-qualification Conference: A Non-mandatory Pre-qualification Conference will be held at the date 
and time listed in the above “Timetable” at the project site.  In event the Joint Use Gym just over the 
fence from Gabilan Court (City shares the Joint use Gym with the Gonzales Unified School District) 
becomes available, the conference will be held inside.  A tour of the project site will follow the 
conference. Attendance at the Pre-qualification Conference is not mandatory for Design-Build Entities 
attempting to become pre-qualified to compete for this advertised project.  Pre- qualification 
conference attendees should allow ample time to find a parking space and walk to the meeting 
location.   

 
Requests for Information: Pre-qualification Conference attendees are to register their point of contact 
(company name, individuals name, phone number, email address and physical location) with the City’s 
Project / Construction Management consultant, Swinerton Management & Consulting, at the Pre-
qualification conference to ensure that any addenda issued are sent to the conference attendees. All 
correspondence for this RFQ process will be directed to this “point-of-contact” person for each DBE. 

 
Applicants may submit requests for information, via e-mail only to rkagiyama@swinerton.com, up to 
the date and time listed in the above Timetable.  All requests for information and responses will be 
issued via Addenda. 

 
All addenda will be posted to the City’s website at: https://gonzalesca.gov/engaged-
community/gonzales-community-center-complex 

 
Request for Information submitted later than the date and time listed in the above Timetable will not 
be responded to. Addenda with Requests for Information and responses will be also sent via email to all 
“points-of-contact” for each DBE. 

 
Requirements for Pre-Qualification: The City’s evaluation is solely for the purpose of determining which 
design-build entities (DBE) are deemed qualified. Pre-qualification of applicants will be determined by 
the City based upon the submitted Pre-Qualification Questionnaire, and any other information 
available to the City. The City may request a contractor to submit additional information. The City also 
reserves the right to investigate and rely upon information from other available sources in addition to 
any documents or information submitted by the Applicant. 

 

mailto:rkagiyama@swinerton.com
https://gonzalesca.gov/engaged-community/gonzales-community-center-complex
https://gonzalesca.gov/engaged-community/gonzales-community-center-complex
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The City’s decision on pre-qualification will be based on the evaluation of several factors including but 
not limited to the following: 

 
 Demonstrated experience on comparable projects 
 Experience of key personnel and tenure at current employer 
 Past experience working together 
 References from similar public agency projects 
 Licensing and registration requirements 
 Claims, litigation and arbitration history 
 Disqualification and litigation associated with previous projects 
 Compliance with Workers’ Compensation statutory requirements and safety record 
 Insurance coverages 
 Bonding capacity 
 Financial information 

 
Only Design-Build Entities short-listed by the City will be issued a formal Request for Proposal.  The 
intent of the City is to short-list three (3) Design-Build Entities (DBE’s).  The City may elect to interview 
DBE’s following submittal of Pre-qualification Questionnaires, prior to determining the final short-list 
of DBE’s. 

 
Design Consultants: Information regarding Design Consultants is required to be submitted in “Part A” of 
the Mandatory Requirements. Please note that the Design Consultant preparing the Design-Build 
Criteria Documents (Group 4 Architecture, Research + Planning) is not eligible to be included on any 
Design-Build Entity teams for this Project. 

 
Records Exempt from Disclosure: The information contained in these questionnaires and the financial 
statements provided to the City are not public records and shall not be open to public inspection; 
however, records of the names of contractors applying for prequalification status shall be public 
records subject to disclosure. 

 
Request for Proposal: Upon completion of the pre-qualification process a Request for Proposal (RFP) 
may be issued to the top three (3) pre-qualified Design Build Entities. The RFP may include, but will not 
be limited to, the following: 

 
 Criteria Documents (Design concept sketches or Drawings and Specifications) 
 Division 00 & 01 Specifications 
 Sample City Design-Build Agreement 
 Program and Scope Requirements 
 Submittal Requirements 
 City Standards 
 Timeline 
 Soils Report(s) 
 Hazardous Materials Report(s) 
 Survey(s) 
 Additional information  
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Stipend:  A reasonable stipend, considering the effort required to prepare a proposal, will be 
paid to the firms that are unsuccessful in being selected to contract with the City on this Project. 

 
Award:  Selection of the successful DBE will be based on the responsive proposal that provides for the 
“best value” to the City as defined Sections 22160‐22169 of the California Public Contract Code.  It is the 
City’s intent to award the project based on the Proposal that provides the best value to the City for the 
stipulated sum. The City makes no representation that participation in the RFP process will lead to an 
award of contract.  Final selection of a Design-Build Entity and the terms and conditions of any and all 
agreements shall be at the discretion of the City. 

 
Evaluation and Scoring:  Please note that, to the extent that the Pre-qualification Questionnaire and 
other RFP documents are public records under California law, the documents may be released to the 
public if requested by members of the public.  Draft scoring records  are exempt from disclosure and 
will not be released, although a summary of the scores may be provided.  

 
Contract Requirements:  Design-Build Entities are advised that this specific project is subject to and 
must fully comply with all of the requirements of the RFP documents including, but not limited to, the 
provision of a Payment Bond and a Performance Bond.  The bonds shall be in the form of surety bonds 
issued by a corporation licensed in the State of California and satisfactory to both the City and its 
agents. Sureties must be California State registered Class “A” Securities.  In accordance with provisions 
of Public Contract Code Section 22300, substitution of eligible and equivalent securities for any monies 
withheld to ensure performance under this contract will be permitted at the request and expense of 
the Design-Build Entity. 

 
Prevailing Wage Requirements: Contractors are further informed that they will be subject to and must 
comply with all of the requirements under the California Labor Code to pay the general prevailing rate 
of per diem wages and for holiday and overtime work to all workers. Copies of prevailing rates of per 
diem wages are available from the Department of Industrial Relations, State of California. Certified 
payrolls are subject to review and audit by the Compliance Monitoring Unit of the Department of 
Industrial Relations. 

 
Protest Procedures for Pre-Qualification: 

 
1. Any protest of the City’s decision to not short-list a Design-Build entity must be submitted in 

writing to the City, no later than 5:00 PM of the second (2nd) business day following the 
date of pre-qualification determination notification by the City. 

 
2. The initial protest must contain a complete statement and/or the specific statute that forms 

the basis for the protest. The protest must include the name, address and telephone number 
of the person representing the protesting party. The protest must be signed and submitted 
under penalty of perjury. 

 
3. The party filing the protest must have actually submitted a Pre-qualification Questionnaire for 

the Project or have been specifically excluded from filing a Pre- qualification Questionnaire due 
to an action by the City. A sub-consultant or subcontractor of a party submitting a Pre-
qualification Questionnaire on the Project may not submit a Protest.  A party may not rely on 
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the Protest submitted by another prospective Design-Build Entity, but must timely pursue its 
own protest. 

 
4. The City Manager or his/her designee shall review the protest and shall issue his/her 

determination within a reasonable amount of time prior to release of the RFP.  The decision 
shall be final and complete all administrative remedies. 

 
5. The procedure and time limits set forth in this Section are mandatory and are the Design-

Build Entity’s sole and exclusive remedy in the event of a Protest. A Design-Build Entity’s 
failure to fully comply with these procedures shall constitute a waiver of any right to 
further pursue a Protest. 

 
6. Any party that submits a protest and challenges the City’s determination all the way through 

an order by a Superior Court finding for the City shall pay the City’s attorneys’ fees and costs. 
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3. DECLARATION 
 
 
IMPORTANT – READ AND COMPLETE PART A – MANDATORY REQUIREMENTS 
BEFORE SIGNING. 

 
 
Design-Build Entity must sign declaration below, in addition to specific declarations as required, that 
the information provided in PART A – MANDATORY REQUIREMENTS is true and correct. 

 
I, , authorized agent of the 
Design-Build Entity, 

 

  (Design-Build Entity), hereby declare, 
under penalty of perjury under the laws of the State of California, that the information provided in 
PART A -MANDATORY REQUIREMENTS is true and correct. 

 
 
 

Signed: Dated:    
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4. DESIGN / BUILD TEAM 
 

Name of Design-Build Entity:   
 

 
If the design-build entity is a privately held corporation, limited liability company, partnership, or joint 
venture, provide a list of all of the shareholders, partners, or members known at the time of Pre-
Qualification Questionnaire submission who will perform work on the Project.  Attach separate sheets 
as necessary: 
         __ ________   
             
       _____________________    
 
Identify the firms proposed for this Design Build team: 

 

D/B Entity Role Firm/Address  Primary Contact 
    

    General Contractor    
 

 

 
 

 
 

Architect    
 

 

 
 

 
 
Landscape Architect    

 
 

 
 

 
 

Structural Engineer    
 

 

 
 

 

 
Mechanical Engineer         

 
 

 
 

 

 
Electrical Engineer    
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Civil Engineer    
 

 

 
 

 

 
Other Firm    

 
 

 
 

 

 
Other Firm    

 
 

 
 

 

 

 
 
Other Firm    

 
 

 
 

 
 
[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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5. LICENSURE/REGISTRATION 
 

A. All Design-Build Entities must include a General Contractor actively licensed in the State 
of California. Provide the following information. 

 
Contractor’s State of California “A” or “B” License Number, name under which license is held, 
and expiration date: 

 
License No. Name:_ Exp. Date:    

 

1. Has this license ever been revoked? Yes No      
If so, please explain each incident below or on a separate attachment: 

 
 
 
 

2. Has a complaint ever been filed with the Contractor’s State License Board 
against your company that required a formal hearing or inquiry? 
Yes No If so, please explain each incident below or on 
a separate attachment: 

 
 
 
 

3. Has the General Contractor ever been debarred by any public agency in the 
State of California? Yes No    
each incident below or on a separate attachment: 

If so, please explain 

 
 
 
 

4. Has the General Contractor ever been sued in the State of California by a public agency 
for violation of the Federal or California False Claims Act, regardless of disposition of 
the action? Yes No   
If so, please explain each incident below or on a separate attachment: 

 
 
 
 

5. Is the General Contractor a Joint Venture between one or more firms? 
Yes No   If so, please provide a copy of the Joint Venture 
Agreement or Statement of Joint Venture. 

 
[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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5. LICENSURE/REGISTRATION (continued) 
 

B. All Design-Build Entities must have an Architect actively licensed in the State of 
California. Provide the following information. 

 
Architect’s License Number, name under which license is held, and expiration date: 
License No. Name: Exp. Date:    
1. Has this license ever been revoked? Yes No    If so, 

please explain each incident below or on a separate attachment: 
 
 
 
 

2. Has a complaint ever been filed with the State License Board against your 
company that required a formal hearing or inquiry? 

Yes No     
on a separate attachment: 

If so, please explain each incident below or 

 
 
 
 

3. Has the Architect ever been debarred by any public agency in the State of 
California? Yes No    
below or on a separate attachment: 

If so, please explain each incident 

 
 
 
 

4. Has the Architect ever been sued in the State of California by a public agency for 
violation of the Federal or California False Claims Act, regardless of disposition of the 
action? Yes No   
If so, please explain each incident below or on a separate attachment: 

 
 
 
 

5. Is the Architect a Joint Venture between one or more firms? Yes   
No   If so, please provide a copy of the Joint Venture Agreement or 
Statement of Joint Venture. 

 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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5. LICENSURE/REGISTRATION (continued) 
 

C. All Design-Build Entities must include a Structural Engineer licensed in the State of 
California. Provide the following information: 

 
Structural Engineer’s License Number, name under which license is held, and expiration date: 

 
License No. Name: Exp. Date:    

 

1. Has this license ever been revoked? Yes No      
If so, please explain each incident below or on a separate attachment: 

 
 
 
 

2. Has a complaint ever been filed with the State License Board against your 
company that required a formal hearing or inquiry? 

Yes No     
on a separate attachment: 

If so, please explain each incident below or 

 
 
 
 

3. Has the Structural Engineer ever been debarred by any public agency in the 
State of California? Yes No    
incident below or on a separate attachment: 

If so, please explain each 

 
 
 
 

4. Has the Structural Engineer ever been sued in the State of California by a public agency 
for violation of the Federal or California False Claims Act, regardless of disposition of 
the action? Yes No   
If so, please explain each incident below or on a separate attachment: 

 
 
 
 

5. Is the Structural Engineer a Joint Venture between one or more firms? 
Yes No   If so, please provide a copy of the Joint 
Venture Agreement or Statement of Joint Venture. 

 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 



 
 
RFQ for Design/Build contract for Gonzales Community Center Complex 
July 30, 2021 
 

 
Page 16 of 59 

 

5. LICENSURE/REGISTRATION (continued) 
 

D. All Design-Build Entities must include a Mechanical Engineer licensed in the State of 
California. Provide the following information: 

 
Mechanical Engineer’s License Number, name under which license is held, and expiration date: 

 
License No. Name: Exp. Date:    

 

1. Has this license ever been revoked? Yes No      
If so, please explain each incident below or on a separate attachment: 

 
 
 
 

2. Has a complaint ever been filed with the State License Board against your 
company that required a formal hearing or inquiry? 
Yes No If so, please explain each incident below or on 
a separate attachment: 

 
 
 
 

3. Has the Mechanical Engineer ever been debarred by any public agency in the State 
of California? Yes No If so, please explain each 
incident below or on a separate attachment: 

 
 
 
 

4. Has the Mechanical Engineer ever been sued in the State of California by a public 
agency for violation of the Federal or California False Claims Act, regardless of 
disposition of the action? Yes No   
If so, please explain each incident below or on a separate attachment: 

 
 
 
 

5. Is the Mechanical Engineer a Joint Venture between one or more firms?  
Yes No If so, please provide a copy of the Joint 
Venture Agreement or Statement of Joint Venture. 

 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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5. LICENSURE/REGISTRATION (continued) 
 

E. All Design-Build Entities must include an Electrical Engineer licensed in the State of 
California. Provide the following information: 

 
Electrical Engineer’s License Number, name under which license is held, and expiration date: 

 
License No. Name: Exp. Date:    

 

1. Has this license ever been revoked? 
 

Yes No    
If so, please explain each incident below or on a separate attachment: 

 
 
 
 

2. Has a complaint ever been filed with the State License Board against your 
company that required a formal hearing or inquiry? 
Yes No if so, please explain each incident below or on 
a separate attachment: 

 
 
 
 

3. Has the Electrical Engineer ever been debarred by any public agency in the 
State of California? Yes No    
each incident below or on a separate attachment: 

If so, please explain 

 
 
 
 

4. Has the Electrical Engineer ever been sued in the State of California by a public agency 
for violation of the Federal or California False Claims Act, regardless of disposition of 
the action? Yes No   
If so, please explain each incident below or on a separate attachment: 

 
 
 
 

5. Is the Electrical Engineer a Joint Venture between one or more firms?  
Yes No If so, please provide a copy of the Joint 
Venture Agreement or Statement of Joint Venture. 

 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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5. LICENSURE/REGISTRATION (continued) 
 

F. All Design-Build Entities must include a Civil Engineer licensed in the State of 
California. Provide the following information: 

 
Civil Engineer’s License Number, name under which license is held, and expiration date: 
License No. Name: Exp. Date:    
1. Has this license ever been revoked? Yes No     

If so, please explain each incident below or on a separate attachment: 
 
 
 
 

2. Has a complaint ever been filed with the State License Board against your 
company that required a formal hearing or inquiry? 
Yes No If so, please explain each incident below or 
on a separate attachment: 

 
 
 
 

3. Has the Civil Engineer ever been debarred by any public agency in the State of 
California? Yes No If so, please explain each incident 
below or on a separate attachment: 

 
 
 
 

4. Has the Civil Engineer ever been sued in the State of California by a public agency 
for violation of the Federal or California False Claims Act, regardless of disposition 
of the action? Yes No   
If so, please explain each incident below or on a separate attachment: 

 
 
 
 

5. Is the Civil Engineer a Joint Venture between one or more firms?  
Yes    No___________ 
If so, please provide a copy of the Joint Venture Agreement or Statement of Joint 
Venture. 

 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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5. LICENSURE/REGISTRATION (continued) 
 

G. All Design-Build Entities must include a Landscape Architect licensed in the State 
of California. Provide the following information: 

 
Landscape Architect’s License Number, name under which license is held, and expiration 
date: License No. Name: Exp. Date:    
1. Has this license ever been revoked? Yes No     

If so, please explain each incident below or on a separate attachment: 
 
 
 
 

2. Has a complaint ever been filed with the State License Board against your 
company that required a formal hearing or inquiry? 
Yes No If so, please explain each incident below or 
on a separate attachment: 

 
 
 
 

3. Has the Landscape Architect ever been debarred by any public agency in the State 
of California? Yes No If so, please explain each incident 
below or on a separate attachment: 

 
 
 
 

4. Has the Landscape Architect ever been sued in the State of California by a public 
agency for violation of the Federal or California False Claims Act, regardless of 
disposition of the action? Yes No   
If so, please explain each incident below or on a separate attachment: 

 
 
 
 

5. Is the Landscape Architect a Joint Venture between one or more firms?  
Yes    No____________ 
If so, please provide a copy of the Joint Venture Agreement or Statement of Joint 
Venture. 

 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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5. LICENSURE/REGISTRATION (continued) 
 

H. Other firms licensed in the State of California. Provide the following information for 
each: 

 
Discipline:    

 
 

License Number, name under which license is held, and expiration date:  
License No. Name: Exp. Date:     
6. Has this license ever been revoked? Yes No     

If so, please explain each incident below or on a separate attachment: 
 
 
 
 

7. Has a complaint ever been filed with the State License Board against your 
company that required a formal hearing or inquiry? 
Yes No If so, please explain each incident below or 
on a separate attachment: 

 
 
 
 

8. Has the Firm ever been debarred by any public agency in the State of California?  
Yes No If so, please explain each incident below or on a 
separate attachment: 

 
 
 
 

9. Has the Firm ever been sued in the State of California by a public agency for 
violation of the Federal or California False Claims Act, regardless of disposition 

of the action? Yes No    
incident below or on a separate attachment: 

If so, please explain each 

 
 
 
 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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6. PREVAILING WAGE COMPLIANCE 
 

1. Has there been more than one occasion during the last five years in which your firm was 
required to pay either back wages or penalties for your own firm’s failure to comply with the 
state’s prevailing wage laws? 

 
NOTE: This question refers only to your own firm’s violation of prevailing wage laws, not to 
violations of the prevailing wage laws by a subcontractor. 

 

Yes No 
 

If ”yes,” attach a separate signed page or pages, describing the nature of each violation, 
identifying the name of the project, the date of its completion, the public agency for which it 
was constructed; the number of employees who were initially underpaid and the amount of 
back wages and penalties that you were required to pay. 

 
2. During the last five years, has there been more than one occasion in which your own firm 

has been penalized or required to pay back wages for failure to comply with the federal 
Davis-Bacon prevailing wage requirements? 

 

Yes No 
 

If “yes,” attach a separate signed page or pages describing the nature of the violation, 
identifying the name of the project, the date of its completion, the public agency for which it 
was constructed; the number of employees who were initially underpaid, the amount of 
back wages you were required to pay along with the amount of any penalty paid. 
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7. FINANCIAL INFORMATION 
 

A. Financial Statements and Supplementary Information 
 

Financial pre-qualification may be established by determining capacity to perform the City 
contract in the following manner: 

 
1. Working capital is determined from the most recent balance sheet submitted, by 

subtracting current liabilities from current assets. 
2. Available lines of credit or other credit facilities are then added to the Working 

Capital, and the sum is multiplied by ten. 
3. Uncompleted work on contracts which have been awarded (backlog), are then 

subtracted from the amount determined from item #2 above. 
4. Submit the calculation, and total resulting from item #3 above.   

 
If the amount in Item #4 above is less than $25,000,000 please provide alternative information 
that indicates clearly your ability to meet the financial requirements of the anticipated City 
contract.  Examples include descriptions and documentation regarding low working capital, low 
credit facilities, or high backlog amounts which impact the calculation.  This information must 
include the required data described in Section 7.B below, and sufficient supplemental analysis 
and description as needed to clearly present your position.  This information must be submitted 
with your pre-qualification package.  It is your responsibility to make the above-described 
calculation and determine if additional information will be required to demonstrate your ability 
to perform this project. 

 
B. Information you must submit includes: 

 
1. Full set of financial statements for your most recent three (3) complete fiscal years, 

accompanied by either an audit or review report prepared by an independent Certified 
Public Accountant.  Compiled or internally prepared financial statements will not be 
accepted. Financial statements older than six months must be supplemented by 
internally prepared financial statements, which update the information to no more than 
six months from the date of submission. Such statements must be prepared in 
accordance with generally accepted accounting principles, including all required 
informative disclosures. 

 
2. Letter from a financial institution in support of available lines of credit or other 

facilities, if you wish them to be considered in pre-qualification. See Exhibit 1 
(General Statement of Bank Credit) for example. 

 
3. Schedule indicating contracts, which have been awarded to you, and reconciling the 

original award, any amendments, completed portion and uncompleted portion of such 
contracts. This is your backlog of work awarded but not yet complete. 
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7. FINANCIAL INFORMATION (continued) 
 

C. Surety and Bonding Requirements 
 

1. Attached a notarized statement from the bonding company your firm proposes to use 
indicating their commitment to provide a performance and payment bond for the full 
amount of the contract. 

 
2. List the names of at least three (3) bonding companies utilized by the firm in the last five 

(5) years, for projects over $15 million. (State the number of times the bonding company 
has completed any part of your work during the last five (5) years: 

 
NAME OF BONDING COMPANY No. 1:   

 

Address:    
 

Contact Name: Telephone: FAX:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
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7. FINANCIAL INFORMATION (continued) 
 
 

NAME OF BONDING COMPANY No. 2:   
 

Address:    
 

Contact Name: Telephone: FAX:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
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7. FINANCIAL INFORMATION (continued) 
 
 

NAME OF BONDING COMPANY No. 3:   
 

Address:    
 

Contact Name: Telephone: FAX:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
 
 
 

Project Name:    
 

Amount Bonded: % Completed:    
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8. INSURANCE 
 

Refer to “Exhibit 2” (Bonds, Insurance and Indemnity) attached to this Pre-qualification 
Questionnaire for insurance requirements for this project. Each policy of insurance carried by 
the Design-Build Entity for this project shall be issued by an insurance company licensed to do 
business in California with a rating classification of “A–“ or better and a financial size category 
rating of “V” or better according to the latest addition of “Bests.” 

 
Attach a notarized statement from the Workers’ Compensation carrier specifying 
contractor’s current Experience Modification Rating for Workers’ Compensation for the State 
of California. List referenced ratings and corresponding companies for the last three (3) years 
in accordance with the requirements spelled out in “Exhibit 2.” Also, please attach a 
declaration that such limits as described in said exhibit is obtainable by the entity submitting 
this Pre-Qualification Questionnaire. 

 
 

Name of Insurance Company:    
 

Address:    
 

Contact Name: Telephone: Fax:    
 

Rating:    
 
 

Name of Insurance Company:    
 

Address:    
 

Contact Name: Telephone: Fax:    
 

Rating:    
 
 

Name of Insurance Company:    
 

Address:    
 

Contact Name: Telephone: Fax:    
 

Rating:    
 
 

Name of Insurance Company:    
 

Address:    
 

Contact Name: Telephone: Fax:    
 

Rating:    
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9. EXHIBITS: 
 

EXHIBIT 1 – GENERAL STATEMENT OF BANK CREDIT  
EXHIBIT 2 – BONDS, INSURANCE, AND INDEMNITY  
EXHIBIT 3 – PERFORMANCE BOND 
EXHIBIT 4 – PAYMENT BOND 
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EXHIBIT 1 
 

GENERAL STATEMENT OF BANK CREDIT 
 

(Date) _________________________ 
 

Bank Reference #  _______________________ 
 
 

To Whom It May Concern: 
 

In connection with the pre-qualification of 
 
 

 

(Name of Design-Build Entity) 
 

Under Section 22160 et seq. of the Public Contract Code to perform contracts with the City of 
Gonzales, we hereby declare that said Design-Build Entity has been extended a line of credit in a total 
amount not exceeding $ , and that such credit will 
not be withdrawn or reduced without notice to the City. 

 
This letter is signed with the understanding that it is a document to be used by the City only for the 
purpose of determining the financial resources of said Design-Build Entity available for use in 
performing work under contracts, which may be awarded by the City during the term of its pre-
qualification. 

 
This General Statement of Bank Credit supersedes and replaces any General Statement of Bank 
Credit from the same Bank, which may have been filed with the current Design-Build Entity’s 
Statement of Experience and Financial Condition and will EXPIRE with the Annual Contractor’s 
Statement of Experience and Financial Condition for which the line of credit was issued. 

 
  (Name of Bank) 

 
 

 

 

  (Address) 
 

By (Signature of Bank Representative) 
 

  (Printed name and Title) 
 

  (Phone) 
 
 

PLEASE NOTE: The above form is optional and may be used to augment your Working Capital or help 
your firm establish a rating when completed by your bank; if they prefer, one with the same 
provisions may be issued on the bank’s own letterhead. 
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EXHIBIT 2 
 

BONDS, INSURANCE, AND INDEMNITY 
 

1.  Performance and Payment Bonds 
 

a. Design-Build Entity shall furnish to the City, prior to the awarding of any contract, a 
surety bond in favor of the City in the amount of not less than one hundred percent 
(100%) of the amount of the Contract, to guarantee faithful performance of Contract 
and a payment bond, each in the form attached to the Design Build Agreement. Bond 
shall guarantee completion of the Contract, repair or replacement of deficient, defective 
or faulty materials and workmanship for a period of one year following completion of 
the Project unless otherwise required in the Contract Documents. Bond shall be issued 
by an admitted surety with a rating classification of “A VIII” or better according to Best’s 
Rating Service. 

 
b. City acknowledges that any faithful performance and payments bonds provided by Design-

Build Entity shall not apply to errors or omissions in the furnishing of professional services 
in connection with architecture or engineering services provided by Design-Build Entity or 
its consultants.  City hereby waives and releases all claims against such sureties arising out 
of or relating to such professional errors and omissions; such release, however, does not 
apply to a failure to provide professional services where required under the Contract, and 
the performance bonds shall include the costs of such services. See Exhibit 3, Performance 
Bond, and Exhibit 4, Payment Bond. 

 
2.  Insurance 

 
Professional Liability Insurance. Upon execution of this contract, Design-Builder shall 
obtain professional liability insurance with limits of at least five million dollars 
($5,000,000) per claim and aggregate which shall cover claims resulting from professional 
errors and omissions of Design-Builder and any of its consultants in connection with the 
work provided such claims arise during the period commencing upon the preparation of 
the construction documents and ending five (5) years following Final completion. Such 
insurance shall be in form reasonably acceptable to the City’s Risk Manager. 
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EXHIBIT 3 
 

PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS, that 
 

   (hereinafter called the “Principal”) as Principal and
   , a corporation organized and existing under 
the laws of the State of    (hereinafter called the “Surety”), as 
Surety, are held and firmly bound to CITY OF GONZALES (hereinafter called the “City”), as Obligee, in 
the sum of   Million Dollars ($ ), for 
the payment of which sum well and truly be made, the said Principal and Surety bind themselves, 
and their respective heirs, subcontractors, contractors, successors and assigns, jointly and severally, 
thereby by these presents. 

 
WHEREAS, (I) the Design-Build Entity has entered into a Design Build Agreement (hereinafter called 
the “D/B Agreement”) with the City for the design and construction of the Gonzales Community 
Center Project (hereinafter called the “Project”); and 

 
WHEREAS, the Principal has submitted a bid for the work on the Project. 

 
NOW THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal 
shall well and truly perform all of the undertakings, covenants, terms, conditions and agreements of 
the Contract Documents within the time provided therein and any extensions thereof that may be 
granted by the Obligee, as applicable, and during the life of any guaranty or warranty required under 
the Contract Documents and shall also well and truly perform all of the undertakings, covenants, 
terms conditions and agreements of any and all duly authorized modifications of the Contract 
Documents that may hereafter be made, and shall indemnify and save harmless the Obligee of and 
from any and all loss, damage, and expense, including costs and attorneys’ fees, from which the said 
Obligee may sustain by reason of failure to do so, then this obligation shall be null and void; 
otherwise it shall remain in full force and effect. 

 
The said Surety agrees that no change, extension of time, alterations, additions, omissions or other 
modifications of the terms of the Contract Documents or in the work to be performed with respect to 
the Project, or in the specifications of plans, or by any change or modification of any terms or 
payment or extension of any time for any payment pertaining or relating to the Contract Documents, 
or by rescission or attempted rescission of the Contract Documents, or this Bond, or by any condition 
precedent or subsequent in this Bond attempting to limit the right of recovery of Obligee otherwise 
entitled to recover under this Bond, or by any fraud practiced by any person other than the Obligee 
seeking to recover on this Bond, shall in anyway affect its obligation on this Bond, and it does hereby 
waive notice of any such changes, extensions of time, alterations, additions, omissions or other 
modifications. 
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The Surety agrees that to the extent that payment of sums pursuant to the Contract Documents 
undertaken by the Surety, and the payment obligation could be construed as an obligation under this 
Bond or the payment bond issued by the Surety contemporaneously with the issuance of the Bond, 
such payment shall be treated solely as the discharge of an obligation under the payment bond and 
shall not reduce or impact on the Surety’s obligations under this Bond. 

 
When this Bond has been furnished to comply with a statutory or other legal requirement in the 
location where the construction is to be performed, any provision in this Bond conflicting with said 
statutory or legal requirement shall be deemed deleted here from and provisions conforming to such 
statutory or other legal requirement shall be deemed incorporated herein. The intent is that this Bond 
shall be construed as a statutory bond and not as a common law bond. 

 
IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several 
seals this day of , 20 , the names and corporate 
seals of the corporate parties being hereto affixed and those presents duly signed by their 
undersigned representatives, pursuant to authority of their governing bodies. 

 
 

WITNESS: 
 

PRINCIPAL (DESIGN-BUILD ENTITY) 
 

   By:     or secretary attest    
 

Title:     Address:   __________________________________  
 
 

SURETY: 
 

   By:     or secretary attest    
 

Title:     Address:   __________________________________  
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EXHIBIT 4 
 

PAYMENT BOND 
 
KNOW ALL MEN BY THESE PRESENTS, THAT 

 
WHEREAS, the CITY OF GONZALES (herein after called the “City”) has awarded a Design Build 
Agreement (hereinafter called the “D/B Agreement”) to 
  , the Design-Build Entity (hereinafter called 
the “Design-Build Entity”) for the design and construction of the Gonzales Community Center 
Project (hereinafter called the “Project”); and 

 
WHEREAS, the Design-Build Entity is required to furnish a payment bond in connection with the 
Contract Documents, to secure the payment of claims of Design-Build Entity laborers, mechanics, 
materialmen and other persons as provided by law. 

 
NOW THEREFORE, we the undersigned Principal (Design-Build Entity) and Surety are held and 
firmly bound unto the City in the sum of Million Dollars 
($ ) for which payment well and truly to be made we bind ourselves our heirs, 
executors and administrators, successors and assigns, jointly and severally firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION IS SUCH that if the Principal, or its heirs, executors, 
administrators, successors or assigns or subcontractors, shall fail to pay any of the persons named in 
California Civil Code Section 9100, 3181, or amounts due under the Unemployment Insurance Code 
with respect to work or labor performed under the Agreement, or any amounts required to be 
deducted, withheld and paid over to the Employment Development Department from the wages of 
employees of the Design-Build Entity and its subcontractors pursuant to Section 13020 of the 
Unemployment Insurance Code with respect to such work and labor, the Surety, will pay for the 
same, in an amount not exceeding the sum specified in this bond, and also will pay, in case suit is 
brought upon this bond, a reasonable attorney's fee, to be fixed by the court.  

 
This bond shall inure to the benefit of any of the persons named in California Civil Code Section 9100 
as to give a right of action to such persons or their assigns in any suit brought upon this bond. 

 
Notwithstanding the number of claimants on this bond or any underlying law to the contrary, the 
Surety shall not be liable under this bond for an amount greater than the aggregate penal sum 
designated above. 

 
The said Surety agrees that no change, extension of time, alterations, additions, omissions or other 
modifications of the terms of the Contract Documents, or in the work to be performed with respect to 
the Project, or in the specifications or plans, or by any change or modification of any terms of payment 
or extension of the time for any payment pertaining or relating to the Contract Documents, or by any 
rescission or attempted rescission of the Contract Documents, or this 
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Bond, or by any conditions precedent or subsequent in this Bond attempting to limit the right to 
recovery of claimants otherwise entitled to recover under this Bond, or any fraud practiced by any 
person other than the claimant seeking to recover on this Bond, shall in any way affect its obligations 
on this Bond, and it does hereby waive notice of any such changes, extensions of time, alterations, 
additions, omissions or other modifications. 

 
When this Bond had been furnished to comply with a statutory or other legal requirement in the 
location where the construction is to be performed, any provision in this Bond conflicting with said 
statutory or legal requirement shall be deemed deleted here from and provisions conforming to such 
statutory or other legal requirement shall be deemed incorporated herein. The intent is that this Bond 
shall be construed as a statutory bond and not a common law bond. 

 
IN WITNESS WHEREOF, the above bound parties have executed this instrument under their several 
seals this day of , 20 , the names and 
corporate seals of the corporate parties being hereto affixed and those presents duly signed by their 
undersigned representatives, pursuant to authority of their governing bodies. 

 
 

WITNESS: 
 

PRINCIPAL (DESIGN-BUILD ENTITY) 
 

   By:     or secretary attest    
 

Title:     Address:  ___________________________   
 
 

SURETY: 
 

   By:     or secretary attest    
 

Title:     Address:   ___________________________  
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PART B 
 

RELEVANT EXPERIENCE 
 

CONTENTS 
 
10. RELEVANT EXPERIENCE OF THE DESIGN BUILD TEAM 

30% of evaluation 
 
11. RELEVANT EXPERIENCE / TRAINING OF KEY PERSONNEL 

20% of evaluation 
 

12. APPRENTICESHIP PROGRAM 
5% of evaluation 
 

13. SAFETY RECORD 
10% of evaluation 
 

14. EXPERIENCE OF WORK COMPLETED WITH DESIGN-BUILD DELIVEREY 
AND/OR TEAMING APPROACH 
20% of evaluation 
 

15. TERMINATION/FAILURE TO COMPLETE/ VIOLATIONS; CLAIMS, 
ARBITRATION AND LITIGATION 
15% of evaluation
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10. RELEVANT EXPERIENCE OF THE DESIGN BUILD TEAM 
 

Each of the team participants shall submit examples of relevant projects as described in Part B of the 
Pre-qualification Questionnaire for the specific criteria required. Submit examples from the General 
Contractor, Architect of Record, Structural/Mechanical/Electrical Engineers, Landscape Architect and 
others as appropriate. Information shall be submitted in the following format, or clearly and concisely 
presented equivalent, and will identify the relevance of each project identified as applicable to the 
City’s Gonzales Community Center Complex Project. 
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A. GENERAL CONTRACTOR: 
 

Name of General Contractor:    
 

Submit examples of Relevant Projects completed within the last ten (10) years or under current 
contract. Relevant projects include: Community Centers, Public Libraries, City Facilities, New 
Construction, Suburban sites, and projects in California.  Clearly identify the relevance of each project. 
•  List five (5) projects with a construction cost each in excess of $15 million dollars (at least two 

must be for Public Agencies). 
•  List three (3) projects using a form of the Design-Build delivery method. (“Teaming” delivery 

methods, such as Design/Assist or CM-at-risk will be considered, however Design-Build projects 
are preferred). 

 
Include the following information for each project. Photos and other graphic materials may be 
included (Attach additional sheets as required): 

 
Project Team Members:    

 
 

 

Project Name, Location, Description, and Relevance:    
 

 

 
 

 
 

 
 

 

Owner: Representative: Telephone:     
Architect: _______________________ 
Structural Engineer: ______________ 
Mechanical Engineer: _____________ 
Landscape Architect: ______________ 

Electrical Engineer:     
Construction Manager:      
Other Consultants:     

 
Project Type:  Gross Square Footage:     
Scheduled Completion Date: Actual Completion Date:      
Explain Difference, if any:        
Original Contract Amount:  Final Contract Amount:       
Explain Difference, if any:       

 

Delivery Method: [  ]Design Build [  ]Design/Bid/Build .  Other:       
 
Describe Design Build or Relevant Delivery Method:    
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B. ARCHITECT: 
 

Name of Architect:    
 

Submit examples of Relevant Projects completed, as Architect of Record, within the last ten (10) 
years or under current contract. Relevant projects include: Community Centers, Public Libraries, 
City Facilities, New Construction, Suburban sites, and projects in California.  Clearly identify the 
relevance of each project. 
•  List five (5) projects with a construction cost each in excess of $8 million dollars (at least two 

must be in California). 
•  List three (3) projects using a form of the Design-Build delivery method. (“Teaming” delivery 

methods, such as Design/Assist or CM-at-risk will be considered, however Design-Build projects 
are preferred). 

 
Include the following information for each project. Photos and other graphic materials may be 
included (Attach additional sheets as required): 

 
Project Team Members:    

 
 

 

Project Name, Location, Description, and Relevance:    
 

 

 
 

 
 

 
 

 

Owner: Representative: Telephone:     
Contractor:     
Structural Engineer:     
Mechanical Engineer:    
Landscape Architect: _______________ 
 

Electrical Engineer:     
Construction Manager:     
Other Consultants:     

 

Project Type:  Gross Square Footage:    
Scheduled Completion Date: Actual Completion Date:     
Explain Difference, if any:       
Original Contract Amount:  Final Contract Amount:      
Explain Difference, if any:       

 

Delivery Method: [  ]Design Build [  ]Design/Bid/Build .  Other:      
Describe Design Build or Relevant Delivery Method:    
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C.  STRUCTURAL ENGINEER: 
 

Name of Structural Engineer:    
 

Submit examples of Relevant Projects completed within the last ten (10) years or under current 
contract. Relevant projects include: Community Centers, Public Libraries, City Facilities, New 
Construction, Suburban sites, projects in California, and projects in similar Seismic  Zones.  Clearly 
identify the relevance of each project. 
•  List three (3) projects with a construction cost each in excess of $8 million dollars (at least two 

must be in California). 
•  List three (3) projects using a form of the Design-Build delivery method. (“Teaming” delivery 

methods, such as Design/Assist or CM-at-risk will be considered, however Design-Build projects 
are preferred). 

 
Include the following information for each project. Photos and other graphic materials may be 
included (Attach additional sheets as required): 

 
Project Team Members:    

 
 

 

Project Name, Location, Description, and Relevance:    
 

 

 
 

 
 

 
 

 

Owner: Representative: Telephone:     
Contractor:     
Architect:     
Mechanical Engineer:      

Electrical Engineer:     
Civil Engineer: _____________________ 
Construction Manager:     
Other Consultants:     

Landscape Architect: _______________ 
 

Project Type:  Gross Square Footage:    
Scheduled Completion Date: Actual Completion Date:     
Explain Difference, if any:       
Original Contract Amount:  Final Contract Amount:      
Explain Difference, if any:       

 

Delivery Method: [  ]Design Build [  ]Design/Bid/Build .  Other:       
Describe Design Build or Relevant Delivery Method:    
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D. MECHANICAL ENGINEER: 
 

Name of Mechanical Engineer:    
 

Submit examples of Relevant Projects completed within the last ten (10) years or under current 
contract. Relevant projects include: Community Centers, Public Libraries, City Facilities, New 
Construction, Suburban sites, projects in California, Projects in similar climate zones, and projects 
with sustainable mechanical systems.  Clearly identify the relevance of each project. 
•  List three (3) projects with a construction cost each in excess of $8 million dollars (at least two 

must be in California).  
•  List three (3) projects using a form of the Design-Build delivery method. (“Teaming” delivery 

methods, such as Design/Assist or CM-at-risk will be considered, however Design-Build projects 
are preferred). 

Include the following information for each project. Photos and other graphic materials may be 
included (Attach additional sheets as required): 

 
Project Team Members:    

 
 

 

Project Name, Location, Description, and Relevance:    
 

 

 
 

 
 

 
 

 

Owner: Representative: Telephone:     
Contractor: _______________________ 
Architect:     
Structural Engineer:      
 
Landscape Architect: _____________

Electrical Engineer:     
Civil Engineer: _____________________ 
Construction Manager:     
Other Consultants:   

 
 

Project Type:  Gross Square Footage:    
Scheduled Completion Date: Actual Completion Date:     
Explain Difference, if any:       
Original Contract Amount:  Final Contract Amount:      
Explain Difference, if any:       

 

Delivery Method: [  ]Design Build [  ]Design/Bid/Build .  Other:       
Describe Design Build or Relevant Delivery Method:    

 
 

 
 

 
 

 
 



 
 
RFQ for Design/Build contract for Gonzales Community Center Complex 
July 30, 2021 
 

Page 40 of 59  

E. ELECTRICAL ENGINEER: 
 

Name of Electrical Engineer:    
 

Submit examples of Relevant Projects completed within the last ten (10) years or under current 
contract. Relevant projects include: Community Centers, Public Libraries, City Facilities, New 
Construction, Suburban sites, projects in California, Projects in similar climate zones, and projects with 
sustainable electrical systems  Clearly identify the relevance of each project. 
•  List three (3) projects with a construction cost each in excess of $8 million dollars (at least one 

must be in California). 
•  List three (3) projects using a form of the Design-Build delivery method. (“Teaming” delivery 

methods, such as Design/Assist or CM-at-risk will be considered, however Design-Build projects 
are preferred). 

Include the following information for each project. Photos and other graphic materials may be 
included (Attach additional sheets as required): 

 
Project Team Members:    

 
 

 

Project Name, Location, Description, and Relevance:    
 

 

 
 

 
 

 
 

 

Owner: Representative: Telephone:     
Contractor: _______________________ 
Architect:     
Structural Engineer:     
Mechanical Engineer:      

Civil Engineer:     
Construction Manager:     
Other Consultants:     

Landscape Architect: _______________ 
 

Project Type:  Gross Square Footage:    
Scheduled Completion Date: Actual Completion Date:     
Explain Difference, if any:       
Original Contract Amount:  Final Contract Amount:      
Explain Difference, if any:       

 

Delivery Method: [  ]Design Build [  ]Design/Bid/Build .  Other:       
Describe Design Build or Relevant Delivery Method:    
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F.  CIVIL ENGINEER: 
 

Name of Civil Engineer:    
 

Submit examples of Relevant Projects completed within the last ten (10) years or under current 
contract. Relevant Projects include Community Centers, Public Libraries, City Facilities, New 
Construction, Suburban sites, projects in California, and projects with similar topography. Clearly 
identify the relevance of each project. 
•  List three (3) projects with a construction cost each in excess of $8 million dollars (at least one 

must be in California). 
•  List three (3) projects using a form of the Design-Build delivery method. (“Teaming” delivery 

methods, such as Design/Assist or CM-at-risk will be considered, however Design-Build projects 
are preferred). 

Include the following information for each project. Photos and other graphic materials may be 
included (Attach additional sheets as required): 

 
Project Team Members:    

 
 

 

Project Name, Location, Description, and Relevance:    
 

 

 
 

 
 

 
 

 

Owner: Representative: Telephone:     
Contractor: _______________________ 
Architect:     
Structural Engineer:     
Mechanical Engineer:      

Electrical Engineer:     
Construction Manager:     
Other Consultants:     

Landscape Architect: _______________ 
 

Project Type:  Gross Square Footage:    
Scheduled Completion Date: Actual Completion Date:     
Explain Difference, if any:       
Original Contract Amount:  Final Contract Amount:      
Explain Difference, if any:       

 

Delivery Method: [  ]Design Build [  ]Design/Bid/Build .  Other:       
Describe Design Build or Relevant Delivery Method:    
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G. Landscape Architect: 
 

Name of Landscape Architect:    
 

Submit examples of Relevant Projects completed within the last ten (10) years or under current 
contract. Relevant projects include: Community Centers, Public Libraries, City Facilities, New 
Construction, Suburban sites, projects in California, Projects in similar climate zones, and projects with 
sustainable electrical systems  Clearly identify the relevance of each project. 
•  List three (3) projects with a construction cost each in excess of $8 million dollars (at least one 

must be in California). 
•  List three (3) projects using a form of the Design-Build delivery method. (“Teaming” delivery 

methods, such as Design/Assist or CM-at-risk will be considered, however Design-Build projects 
are preferred). 

Include the following information for each project. Photos and other graphic materials may be 
included (Attach additional sheets as required): 

 
Project Team Members:    

 
 

 

Project Name, Location, Description, and Relevance:    
 

 

 
 

 
 

 
 

 

Owner: Representative: Telephone:     
Contractor: _______________________ 
Architect:     
Structural Engineer:     
Mechanical Engineer:      

Electrical Engineer:     
Civil Engineer: _____________________ 
Construction Manager:     
Other Consultants:    

 
 

Project Type:  Gross Square Footage:    
Scheduled Completion Date: Actual Completion Date:     
Explain Difference, if any:       
Original Contract Amount:  Final Contract Amount:      
Explain Difference, if any:       

 

Delivery Method: [  ]Design Build [  ]Design/Bid/Build .  Other:       
Describe Design Build or Relevant Delivery Method:    
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H. OTHER FIRMS ON THE DESIGN-BUILD ENTITY’S TEAM 
 

Name of Consultant and Discipline:    
 

Submit examples of relevant projects completed within the last ten (10) years or under current 
contract. Relevant projects include: Community Centers, Public Libraries, City Facilities, New 
Construction, Suburban sites, projects in California, and project with similar features for the firm’s 
discipline. Clearly identify the relevance of each project. 
•  List three (3) projects with a construction cost each in excess of $8 million dollars (at least two 

must be in California). 
•  List three (3) projects using a form of the Design-Build delivery method. (“Teaming” delivery 

methods, such as Design/Assist or CM-at-risk will be considered, however Design-Build projects 
are preferred). 

Include the following information for each project. Photos and other graphic materials may be 
included (Attach additional sheets as required): 

 
Project Team Members:    

 
 

 

Project Name, Location, Description, and Relevance:    
 

 

 
 

 
 

 
 

 

Owner: Representative: Telephone:     
Architect:     
Structural Engineer:     
Mechanical Engineer:      

Electrical Engineer:     
Civil Engineer: _____________________ 
Construction Manager:     
Other Consultants:     

Landscape Architect: _______________ 
 

Project Type:  Gross Square Footage:    
Scheduled Completion Date: Actual Completion Date:     
Explain Difference, if any:       
Original Contract Amount:  Final Contract Amount:      
Explain Difference, if any:       

 

Delivery Method: [  ]Design Build [  ]Design/Bid/Build .  Other:       
 
Describe Design Build or Relevant Delivery Method:    
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11. RELEVANT EXPERIENCE / TRAINING OF KEY PERSONNEL 
 

Present the proposed key personnel for the Design Build team that would be assigned to or be 
responsible for work on this project. 

 
1. Attach a proposed organization chart for your design and construction operations. 

 
2. Describe your team’s interface with your primary office and other members of the Design 

Build team during design and construction. 
 

3. Provide information for your key project team personnel including project assignments and 
responsibilities. Provide this information for key personnel from the General Contractor, 
Architect, Structural, Mechanical, Electrical, Civil Engineer, and other consultants. Key personnel 
shall include project managers, general superintendents, project architects and engineers, and 
others responsible for the completion of the design and construction of the project. Information 
shall be submitted in the following format, or clearly and concisely presented equivalent. 
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A. GENERAL CONTRACTOR: 
 

1.  PROJECT MANAGER 
 

Name:    
 

Project Assignments/Responsibilities:    
 

 

 

Years with this firm:  Years with other firms:    
 

Education:    
 

Active Registration and/or Credentials as applicable:    
 

Positions/responsibilities on previous relevant projects (list project size, scope and building type):  
   

 
 

 
 

 
 

 

Design-Build experience:    
 

Design/Assist or Teaming experience:    
 

Other experience, training, education, and qualifications relevant to the proposed project:     
 

 

 
 

 

Experience with Public agency projects (preferably in California):    
 

 

 

Experience with Community Centers, Recreation Centers, Libraries, or other Civic projects and/or 
features:  

 
 

 
 

 
 

 

 
 

 
 
 
 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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A. GENERAL CONTRACTOR: 
 

1.  SUPERINTENDENT 
 

Name:    
 

Project Assignments/Responsibilities:    
 

 

 

Years with this firm:  Years with other firms:    
 

Education:    
 

Active Registration and/or Credentials as applicable:    
 

Positions/responsibilities on previous relevant projects (list project size, scope and building type): 
   

 
 

 
 

 
 

 

Design-Build experience:    
 

Design/Assist or Teaming experience:    
 

Other experience, training, education, and qualifications relevant to the proposed project:     
 

 

 
 

 

Experience with Public agency projects (preferably in California):    
 

 

 

Experience with Community Centers, Recreation Centers, Libraries, or other Civic projects and/or 
features:  

 
 

 
 

 
 

 

 
 

 

 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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B. ARCHITECT (PROJECT ARCHITECT): 
 

Name:    
 

Project Assignments/Responsibilities:    
 

 

 

Years with this firm:  Years with other firms:    
 

Education:    
 

Active Registration and/or Credentials as applicable:    
 

Positions/responsibilities on previous relevant projects (list project size, scope and building type): 
   

 
 

 
 

 
 

 

Design-Build experience:    
 

Design/Assist or Teaming experience:    
 

Other experience, training, education, and qualifications relevant to the proposed project:     
 

 

 
 

 

Experience with Public agency projects (preferably in California):    
 

 

 

Experience with Community Centers, Recreation Centers, Libraries, or other Civic projects and/or 
features:  

 
 

 
 

 
 

 

 
 

 
 
 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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C. STRUCTURAL ENGINEER (ENGINEER OF RECORD): 
 

Name:    
 

Project Assignments/Responsibilities:    
 

 

 

Years with this firm:  Years with other firms:    
 

Education:    
 

Active Registration and/or Credentials as applicable:    
 

Positions/responsibilities on previous relevant projects (list project size, scope and building type):  
   

 
 

 
 

 
 

 

Design-Build experience:    
 

Design/Assist or Teaming experience:    
 

Other experience, training, education, and qualifications relevant to the proposed project:     
 

 

 
 

 

Experience with Public agency projects (preferably in California):    
 

 

 

Experience with Community Centers, Recreation Centers, Libraries, or other Civic projects and/or 
features:  

 
 

 
 

 
 

 

 
 

 
 
 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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D. MECHANICAL ENGINEER (ENGINEER OF RECORD): 
 

Name:    
 

Project Assignments/Responsibilities:    
 

 

 

Years with this firm:  Years with other firms:    
 

Education:    
 

Active Registration and/or Credentials as applicable:    
 

Positions/responsibilities on previous relevant projects (list project size, scope and building type): 
   

 
 

 
 

 
 

 

Design-Build experience:    
 

Design/Assist or Teaming experience:    
 

Other experience, training, education, and qualifications relevant to the proposed project:     
 

 

 
 

 

Experience with Public agency projects (preferably in California):    
 

 

 

Experience with Community Centers, Recreation Centers, Libraries, or other Civic projects and/or 
features:  

 
 

 
 

 
 

 

 
 

 
 
 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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E. ELECTRICAL ENGINEER (ENGINEER OF RECORD): 
 

Name:    
 

Project Assignments/Responsibilities:    
 

 

 

Years with this firm:  Years with other firms:    
 

Education:    
 

Active Registration and/or Credentials as applicable:    
 

Positions/responsibilities on previous relevant projects (list project size, scope and building type): 
   

 
 

 
 

 
 

 

Design-Build experience:    
 

Design/Assist or Teaming experience:    
 

Other experience, training, education, and qualifications relevant to the proposed project:     
 

 

 
 

 

Experience with Public agency projects (preferably in California):    
 

 

 

Experience with Community Centers, Recreation Centers, Libraries, or other Civic projects and/or 
features:  

 
 

 
 

 
 

 

 
 

 
 
 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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F. CIVIL ENGINEER (ENGINEER OF RECORD): 
 

Name:    
 

Project Assignments/Responsibilities:    
 

 

 

Years with this firm:  Years with other firms:    
 

Education:    
 

Active Registration and/or Credentials as applicable:    
 

Positions/responsibilities on previous relevant projects (list project size, scope and building type): 
   

 
 

 
 

 
 

 

Design-Build experience:    
 

Design/Assist or Teaming experience:    
 

Other experience, training, education, and qualifications relevant to the proposed project:     
 

 

 
 

 

Experience with Public agency projects (preferably in California):    
 

 

 

Experience with Community Centers, Recreation Centers, Libraries, or other Civic projects and/or 
features:  

 
 

 
 

 
 

 

 
 

 
 
 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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G. Landscape Architect (Project Landscape Architect): 
 

Name:    
 

Project Assignments/Responsibilities:    
 

 

 

Years with this firm:  Years with other firms:    
 

Education:    
 

Active Registration and/or Credentials as applicable:    
 

Positions/responsibilities on previous relevant projects (list project size, scope and building type): 
   

 
 

 
 

 
 

 

Design-Build experience:    
 

Design/Assist or Teaming experience:    
 

Other experience, training, education, and qualifications relevant to the proposed project:     
 

 

 
 

 

Experience with Public agency projects (preferably in California):    
 

 

 

Experience with Community Centers, Recreation Centers, Libraries, or other Civic projects and/or 
features:  

 
 

 
 

 
 

 

 
 

 
 
 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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H. OTHER FIRMS: Subcontractors, Sub-Consultants, or Other Team Member (as applicable) 
 

Name:    
 

Project Assignments/Responsibilities:    
 

 

 

Years with this firm:  Years with other firms:    
 

Education:    
 

Active Registration and/or Credentials as applicable:    
 

Positions/responsibilities on previous relevant projects (list project size, scope and building type): 
   

 
 

 
 

 
 

 

Design-Build experience:    
 

Design/Assist or Teaming experience:    
 

Other experience, training, education, and qualifications relevant to the proposed project:     
 

 

 
 

 

Experience with Public agency projects (preferably in California):    
 

 

 

Experience with Community Centers, Recreation Centers, Libraries, or other Civic projects and/or 
features:  

 
 

 
 

 
 

 

 
 

 
 
 
 
 

[ATTACH ADDITIONAL SHEETS AS REQUIRED] 
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12. APPRENTICESHIP PROGRAM 
 

A. Provide the name, address and telephone number of the apprenticeship program 
(approved by the California Apprenticeship Council) from whom you intend to request 
the dispatch of apprentices to your company for use on the Project: 

 
 

 
 

 
B. If your firm operates its own State-approved apprenticeship program: 

 
1) Identify the craft or crafts in which your firm provided apprenticeship training 

in the past year. 
 

2) State the year in which each such apprenticeship program was approved, and attach 
evidence of the most recent California Apprenticeship Council approval(s) of your 
apprenticeship program(s). 

 
3) State the number of individuals who were employed by your firm as apprentices 

at any time during the past three years in each apprenticeship and the number of 
persons who, during the past three years, completed apprenticeships in each craft 
while employed by your firm. 

 
 

 
 

 
 

 
 

C. At any time during the last five years, has your firm been found to have violated any 
provision of California apprenticeship laws or regulations, or the laws pertaining to use of 
apprentices on public works? 

 

     Yes      No 
 

If “yes,” provide the date(s) of such findings, and attach copies of the Department’s final 
decision(s). 
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13. SAFETY RECORD 
 

Your firm must have an acceptable safety record. A safety record shall be deemed acceptable if 
the firm's Experience Modification Rate for the most recent three-year period is an average of 
1.00 or less, and the firm's average total recordable injury or illness rate and average lost work 
rate for the most recent three-year period does not exceed the applicable statistical standards 
for its business category or if the firm is a party to an alternative dispute resolution system as 
provided for in Section 3201.5 of the Labor Code. 
 

 
A. List your firm’s Experience Modification Rate (EMR) (California Workers’ Compensation 

insurance) for each of the past three premium years: 
 

NOTE: your workers’ compensation insurance carrier issues an Experience Modification Rate 
to your firm annually. 

 
Current year:     

 

Previous year:         
 

Year prior to previous year:     
 

If your EMR for any of these three years is or was 1.00 or higher, please attach a letter of 
explanation. 
 

B. Provide your firm's average total recordable injury or illness rate and average lost work rate 
for the most recent three-year period, or provide supporting documentation of your firm's 
participation in an alternative dispute resolution system pursuant to California Labor Code 
Section 3201.5. 
 
Current year:     

 

Previous year:         
 

Year prior to previous year:     
 

C. Provide information concerning your firm's workers safety program.  Attach separate sheets 
as needed: 
           
           
            
 

14. EXPERIENCE OF WORK COMPLETED WITH DESIGN/BULD DELIVERY 
AND/OR TEAMING APPROACH 

 
Provide three (3) examples of projects in progress or completed together by Contractor and 
Architect of Record that demonstrate the team’s approach and commitment to teaming 
and partnering.  Design/Build projects are preferable, although similar “teaming” delivery 
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methods, such as Design/Assist or Integrated Project Delivery are also encouraged.  
Traditional Design-Bid-Build can be included if teaming can be demonstrated. Include the 
following information: 

 
•  Description of each project 
•  Specific project delivery method (i.e. Design-Build, Design-Build/Bridging, Design 

Assist, Integrated Project Delivery, etc.) 
•  Name of the firms involved 
•  Names of personnel involved 
•  Role of each firm 
•  Final contract value 
•  Client reference 
 
Provide a written statement signed by the key Design Build team members (General 
Contractor, Architect of Record) summarizing the team’s approach and commitment to 
demonstrated team partnering and design excellence. 
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15. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS; CLAIMS, 
ARBITRATION AND LITIGATION 

 
 

A. Provide a declaration certifying that applying members of the Design-Build Entity have not 
had a surety company finish work on any project within the last five (5) years: 

 
Declaration: 

 
I, , authorized agent of the 
Design-Build Entity, hereby certifies and declares under penalty of perjury under the laws of 
the State of California that the members of     
  (Design-Build Entity), have not had a surety company finish work on any project 
within the last five (5) years. 

 
Signed:     
Dated:     

 
 

B. Provide information and details below for any construction or design claim or litigation 
totaling more than fifty thousand dollars ($50,000) settled against any member of the 
Design-Build Entity’s team within the last five (5) years. 

 
1.  PROJECT:    

 

Location:    
 

Amount of Claim: $  Resolution   Yes [ ] No [ ]  
Date: Nature of Claim:       

 

 
 

 

Final Status:    
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16. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS; CLAIMS, 
ARBITRATION AND LITIGATION (continued) 

 
2. PROJECT:    

 

Location:    
 

Amount of Claim: $  Resolution   Yes [ ] No [ ]  
Date: Nature of Claim:       

 

 
 

 

Final Status:    
 

 

 
 

3. PROJECT:    
 

Location:    
 

Amount of Claim: $  Resolution   Yes [ ] No [ ]  
Date: Nature of Claim:       

 

 
 

 

Final Status:    
 

 

 
(ATTACH ADDITIONAL SHEETS AS REQUIRED) 

 
 

C. Provide information and details below for any serious violations of the Occupational 
Safety and Health Act, as provided in Part 1 (commencing with Section 6300) of Division 5 
of the Labor Code, settled against any member of the Design-Build Entity’s team. 

 
D. Provide information and details of any violations of federal or state law, including, but not 

limited to, those laws governing the payment of wages, benefits, or personal income tax 
withholding, or of Federal Insurance Contributions Act (FICA) withholding requirements, 
state disability insurance withholding, or unemployment insurance payment 
requirements, settled against any member of the Design-Build Entity’s team over the last 
five years. For the purposes of this sub-clause, only violations by a Design-Build Entity’s 
team member as an employer shall be deemed applicable, unless it is shown that the 
Design-Build Entity’s team member, in his or her capacity as an employer, had knowledge 
of his or her subcontractor's violations or failed to comply with the conditions set forth in 
subdivision (b) of Section 1775 of the Labor Code. 
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16. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS; CLAIMS, 
ARBITRATION AND LITIGATION (continued) 

 
E. Provide information and details, under penalty of perjury, that any officer of such 

bidder (Design Build team members), or any employee of such bidder who has a 
propriety interest in such bidder, has ever been disqualified, removed, or otherwise 
prevented from bidding on, or completing a federal, state, or local government project 
because of a violation of law or a safety regulation, and if so explain the circumstances. 

 
F. Provide information and details of any violations by the Design-Build Entity of the 

Contractor’s State License Law (Chapter 9 (commencing with Section 7000) of Division 3 
of the Business and Professions Code), excluding alleged violations or complaints. 

 
G. Provide information and details of any conviction of any member of the Design-

Build Entity’s team for submitting a false or fraudulent claim to a public agency 
over the last five (5) years. 

 
H. Provide information concerning any instance where the Design-Build Entity, its owners, 

officers or managing employees submitted a bid on a public works project and were found 
by an awarding body not to be a responsible bidder, or describing any instance where its 
owners, officers or managing employees defaulted on a construction contract. 

 
I. Provide information concerning any instance where any member of the Design-Build 

Entity’s team filed for bankruptcy or receivership, or had a surety company finish work 
on any project: 

 
J.  Provide copies of legal documents, including a copy of the agreement creating a 

partnership or association formed for the purpose of submitting a proposal to build the 
Gonzales Community Center Project, specifying the type of entity (Corporation, 
Partnership, Limited Liability Company, or other association). 

 
Provide a separate statement on company letterhead under penalty of perjury under the laws of 
the State of California that all partners or members of the association agree to full liability for the 
performance of the work necessary to design and build the Project if awarded the contract for 
the work. 
 
Declaration: 
I, , authorized agent of the Design-
Build Entity,  (Design-Build Entity), hereby 
declare under penalty of perjury that the above information is true and correct. 
 
Signed: Dated:    
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